

Project Name: Parker Road Pump Station No. 5

Bid Opening Date: February 2, 2016

Bid Opening Time: 2:00 P.M.

City Representative Opening Bids: Jason Van Gilder, PE, Associate City Engineer & Michelle Converse, Acting City Clerk

No.	Bidder's Name	On Plan Holder List	Signature Page	Subcontractor List	Proposal Bond	Corporate Principal	Corporate Seal	Non-Collusion	Net of Non-Segregated Facilities	DBE Sub Utilitization Form	DBE Sub Performance Form	Bidder List	Bid Amount (incl WSST)
		Y/N	Y/N	Y/N	Y/N	Y/N	Y/N	Y/N	Y/N	Y/N	Y/N	Y/N	
1	Pivetta Brothers Construction	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$1,637,227.84
2	Gary Harper Construction Inc.	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$1,752,528.64
3	Pape & Sons Construction	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$1,760,340.48
4	Rodarte Construction, Inc	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y		\$1,886,374.40
5	2KG Contractors, Inc	Y	Y	Y	Y	Y	Y	Y		Y	Y		\$1,904,416.70
6	McClure & Sons, Inc	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y		\$2,017,864.64
7	Pacific Civil Infrastructure	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$2,212,828.80
8	WHH Nisqually Federal Services	Y	Y	Y	Y	Y	Y	Y		Y	Y		\$2,374,560.00



## Bid Tabulation

		<b>Project Name:</b> Parker Road Pum							
		<b>CIP No.:</b> 08-15							
		<b>Bid Opening Date:</b> February 2, 2016							
		<b>Notes:</b>		<b>Bidder #3</b>		<b>Bidder #4</b>		<b>Bidder #5</b>	
		Indicates math correction by PW dept		\$X,XXX.XX	Pape & Sons Construction	Rodarte Construction, Inc.		2KG Contractors, Inc	
				9401 54th Ave NW, Suite 1A		17 E. Valley Hwy East		4917 NE 185th Drive	
				Gig Harbor, WA 98332		Auburn, WA 98092		Portland, OR 97230	
					<b>\$1,760,340.48</b>		<b>\$1,886,374.40</b>		<b>\$1,904,416.70</b>
Bid Item	Bid Item Description	Unit	Quant	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
<b>Schedule A - Roadway Improvements</b>									
1	Mobilization, Demobilization, Site Preparation, Project Signs, and Clean Up	L.S.	1	\$120,000.00	\$120,000.00	\$146,000.00	\$146,000.00	\$164,000.00	\$164,000.00
2	Temporary Sedimentation and Erosion Control	L.S.	1	\$12,000.00	\$12,000.00	\$7,500.00	\$7,500.00	\$9,500.00	\$9,500.00
3	Dewatering and Control of Discharge Water	L.S.	1	\$35,000.00	\$35,000.00	\$75,000.00	\$75,000.00	\$106,337.00	\$106,337.00
4	Vacuum Well Points	Each	100	\$1,250.00	\$125,000.00	\$500.00	\$50,000.00	\$325.00	\$32,500.00
5	Temporary Shoring	L.S.	1	\$77,000.00	\$77,000.00	\$400,000.00	\$400,000.00	\$32,584.00	\$32,584.00
6	Site Work and Utilities	L.S.	1	\$510,000.00	\$510,000.00	\$500,000.00	\$500,000.00	\$755,294.00	\$755,294.00
7	Traffic Control	L.S.	1	\$50,000.00	\$50,000.00	\$45,000.00	\$45,000.00	\$107,295.00	\$107,295.00
8	Unscheduled Excavation	C.Y.	100	\$32.00	\$3,200.00	\$65.00	\$6,500.00	\$49.00	\$4,900.00
9	Unscheduled Backfill	Ton	200	\$20.00	\$4,000.00	\$40.00	\$8,000.00	\$35.00	\$7,000.00
10	Unscheduled Backfill (Quarry Spalls)	Ton	200	\$35.00	\$7,000.00	\$50.00	\$10,000.00	\$38.00	\$7,600.00
11	Structural	L.S.	1	\$185,000.00	\$185,000.00	\$155,000.00	\$155,000.00	\$42,975.00	\$42,975.00
12	Mechanical	L.S.	1	\$110,000.00	\$110,000.00	\$60,000.00	\$60,000.00	\$80,058.00	\$80,058.00
13	Pumps and Motors	L.S.	1	\$9,500.00	\$9,500.00	\$3,800.00	\$3,800.00	\$6,060.00	\$6,060.00
14	Finishes	L.S.	1	\$23,000.00	\$23,000.00	\$5,500.00	\$5,500.00	\$10,500.00	\$10,500.00
15	Electrical	L.S.	1	\$86,000.00	\$86,000.00	\$55,000.00	\$55,000.00	\$67,381.00	\$67,381.00
16	Control System	L.S.	1	\$135,000.00	\$135,000.00	\$115,000.00	\$115,000.00	\$110,466.00	\$110,466.00
17	Generator	L.S.	1	\$46,000.00	\$46,000.00	\$40,000.00	\$40,000.00	\$40,912.00	\$40,912.00
18	Operations and Maintenance Manuals and Construction Records	L.S.	1	\$1,200.00	\$1,200.00	\$5,000.00	\$5,000.00	\$5,879.00	\$5,879.00
19	Trench Safety and Shoring	L.S.	1	\$4,500.00	\$4,500.00	\$500.00	\$500.00	\$50,562.00	\$50,562.00
20	Force Account	EST	1	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
21	HDPE Force Main	L.F.	420	\$118.00	\$49,560.00	\$50.00	\$21,000.00	\$199.00	\$83,580.00
		<b>SUBTOTAL</b>			\$1,617,960.00		\$1,733,800.00		\$1,750,383.00
		Washington State Sales Tax		8.8%	\$142,380.48		\$152,574.40		\$154,033.70
		<b>TOTAL</b>			<b>\$1,760,340.48</b>		<b>\$1,886,374.40</b>		<b>\$1,904,416.70</b>

## Bid Tabulation

<b>Project Name:</b>		Parker Road Pum							
<b>CIP No.:</b>		08-15							
<b>Bid Opening Date:</b>		February 2, 2016							
<b>Notes:</b>				<b>Bidder #6</b>		<b>Bidder #7</b>		<b>Bidder #8</b>	
Indicates math correction by PW dept		\$X,XXX.XX		McClure & Sons, Inc.		Pacific Civil & Infrastructure		WHH Nisqually Federal Services	
				15714 Country Club Drive		3450 S. 344 Way, Suite 115		950 Pacific Ave, Suite 620	
				Mill Creek, WA 98012		Federal Way, WA 98001		Tacoma, WA 98402	
					<b>\$2,017,864.64</b>		<b>\$2,212,828.80</b>		<b>\$2,374,560.00</b>
Bid Item	Bid Item Description	Unit	Quant	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
<b>Schedule A - Roadway Improvements</b>									
1	Mobilization, Demobilization, Site Preparation, Project Signs, and Clean Up	L.S.	1	\$74,655.00	\$74,655.00	\$150,000.00	\$150,000.00	\$220,000.00	\$220,000.00
2	Temporary Sedimentation and Erosion Control	L.S.	1	\$3,000.00	\$3,000.00	\$25,000.00	\$25,000.00	\$35,000.00	\$35,000.00
3	Dewatering and Control of Discharge Water	L.S.	1	\$125,000.00	\$125,000.00	\$15,000.00	\$15,000.00	\$85,000.00	\$85,000.00
4	Vacuum Well Points	Each	100	\$250.00	\$25,000.00	\$1,100.00	\$110,000.00	\$835.00	\$83,500.00
5	Temporary Shoring	L.S.	1	\$445,000.00	\$445,000.00	\$300,000.00	\$300,000.00	\$472,000.00	\$472,000.00
6	Site Work and Utilities	L.S.	1	\$475,000.00	\$475,000.00	\$819,500.00	\$819,500.00	\$553,000.00	\$553,000.00
7	Traffic Control	L.S.	1	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$40,000.00	\$40,000.00
8	Unscheduled Excavation	C.Y.	100	\$70.00	\$7,000.00	\$30.00	\$3,000.00	\$50.00	\$5,000.00
9	Unscheduled Backfill	Ton	200	\$50.00	\$10,000.00	\$28.00	\$5,600.00	\$25.00	\$5,000.00
10	Unscheduled Backfill (Quarry Spalls)	Ton	200	\$60.00	\$12,000.00	\$40.00	\$8,000.00	\$40.00	\$8,000.00
11	Structural	L.S.	1	\$140,000.00	\$140,000.00	\$200,000.00	\$200,000.00	\$170,000.00	\$170,000.00
12	Mechanical	L.S.	1	\$140,000.00	\$140,000.00	\$78,000.00	\$78,000.00	\$80,000.00	\$80,000.00
13	Pumps and Motors	L.S.	1	\$12,000.00	\$12,000.00	\$7,000.00	\$7,000.00	\$22,000.00	\$22,000.00
14	Finishes	L.S.	1	\$10,000.00	\$10,000.00	\$14,750.00	\$14,750.00	\$23,000.00	\$23,000.00
15	Electrical	L.S.	1	\$60,000.00	\$60,000.00	\$50,000.00	\$50,000.00	\$77,000.00	\$77,000.00
16	Control System	L.S.	1	\$115,000.00	\$115,000.00	\$80,000.00	\$80,000.00	\$118,000.00	\$118,000.00
17	Generator	L.S.	1	\$45,000.00	\$45,000.00	\$65,000.00	\$65,000.00	\$55,000.00	\$55,000.00
18	Operations and Maintenance Manuals and Construction Records	L.S.	1	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00	\$5,000.00	\$5,000.00
19	Trench Safety and Shoring	L.S.	1	\$25,000.00	\$25,000.00	\$15,000.00	\$15,000.00	\$17,000.00	\$17,000.00
20	Force Account	EST	1	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
21	HDPE Force Main	L.F.	420	\$200.00	\$84,000.00	\$100.00	\$42,000.00	\$200.00	\$84,000.00
		<b>SUBTOTAL</b>			\$1,854,655.00		\$2,033,850.00		\$2,182,500.00
Washington State Sales Tax			8.8%		\$163,209.64		\$178,978.80		\$192,060.00
		<b>TOTAL</b>			<b>\$2,017,864.64</b>		<b>\$2,212,828.80</b>		<b>\$2,374,560.00</b>