

**City of Sumner
Cemetery & Mitigation Site Tree,
Addendum #1**



Date of Issue: January 26, 2023

Date of Opening: Unchanged

Notice to All Plan holders:

This Addendum #1, containing the following revisions, additions, deletions and/or clarifications is hereby made part of the Plan and Contract Documents for the above-named project. Bidders shall take this Addendum into consideration when preparing and submitting their bids and it shall be attached to the Contract Documents.

Contractors shall acknowledge receipt of this Addendum #1 in the place provided on the Bid Submittal Sheet. Failure to do so may disqualify the Bidder from consideration of its bid.

Modifications to the Plans

None

Modifications to the Specifications

Replace Exhibit A with the new Exhibit A attached.

General Information

The new Exhibit A clarifies the following;

- The cottonwood located at the mitigation site is located on the north side of Salmon Creek. The City will provide two flaggers for traffic control for the mitigation site work. The project must be completed no later than April 14, 2023.

ALL OTHER REQUIREMENTS OF THE CONTRACT DOCUMENTS REMAIN IN EFFECT.

Please call or email if you have any further questions to (253) 299-5714

Sincerely,
Derek Barry
Community Services Manager
Attachments: Exhibit A

Page 1 of 1